

Attachment A01 - Schedule of Items				
		Marksbury Gulch Vault Restroom		
Description	Pay Unit	Estimated Quantity	Unit Price	Total Price
Mobilization	LS	1	\$ -	\$ -
Bonding	LS	1		
Vault Toilet Building (including delivery and installation)	LS	1	\$ -	\$ -
Earthwork and excavation	CY	50	\$ -	\$ -
			PROJECT TOTAL	\$ -